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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with the Ray Kuhn’s Wildlife Management 
Area (WMA) Boundary Fence Project,  Fish, Wildlife & Parks (FWP) project # 7155302, 
located in Flathead County, MT as identified in the project drawings.  The project generally 
includes the removal, salvage, and/or disposal of existing wire fencing, installation of new four-
wire boundary fence, new brace panels, new gate, and incidentals. 
 
2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
Owner: Montana FWP   Project Manager:  Troy Monroe, PE 
  1420 E. Sixth Ave.   FWP Project Manager 
  PO Box 200701   1522 Ninth Ave. 
  Helena, MT  59620-0701   PO Box 200701 
     Helena, MT  59620-0701 
     406-841-4009 (wk) 
     406-241-3667 (cell) 
     406-841-4004 (fax) 
 
3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination 
of the site described in this document.  Bidders are encouraged to make any investigation 
necessary to assess the nature of the construction and the difficulties to be encountered. 
 
4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility of the 
Contractor to conduct all investigations and determine the soil type and digging conditions that 
may be encountered with this Project prior to bid preparation. 
 
5. ENGINEERING, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with the 
Contract Documents. Complete payment will not be made until the Contractor has demonstrated 
that the work is complete and has been performed as required.  If the Engineer detects a 
discrepancy between the work and the requirements of the Contract Documents at any time, up 
to and including final inspection, such work will not be completely paid for until the Contractor 
has corrected the deficiency. 
 
The Engineer will periodically monitor the construction of work to determine if the work is 
being performed in accordance with the contract requirements. The Engineer does not have the 
authority or means to control the Contractor's methods of construction. It is, therefore, the 
Contractor's responsibility to utilize all methods, equipment, manpower, and other means 
necessary to assure that the work is installed in compliance with the Drawings and 
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Specifications, and laws and regulations applicable to the work.  Any discrepancies noted shall 
be brought to the Contractor's attention, who shall immediately correct the discrepancy.  Failure 
of the Engineer to detect a discrepancy will not relieve the Contractor of his ultimate 
responsibility to perform the work as required. 
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract 
requirements shall be immediately corrected. Prior to any scheduled observation by the Engineer, 
the Contractor shall again inspect the work and certify to the Engineer that he has inspected the 
work and it meets the requirements of the Contract Documents. All buried work items shall be 
inspected by the Engineer prior to backfilling, or may not be considered for payment. 
 
The work will be subject to review by the Owner, whose findings shall be as valid as those of the 
Engineer. The results of all such observations shall be directed to the Contractor through the 
Engineer. 
 
5.1 Services Provided by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated 
on the Plans.  FWP reserves the right to set preliminary construction staking for 
the project.  The Contractor is responsible to notify FWP for any construction 
staking discrepancies.  

b. Preparation and certification of all required shop drawings and submittals as 
described in the General Conditions. 

c. All tests requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Engineer.  The laboratory shall be staffed with 
experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 

f. The Contractor shall provide the Engineer with a written schedule indicating dates 
for specific testing and inspection services to be performed. The schedule shall be 
updated as required to give the Engineer at least one week's advance notice. The 
Contractor shall notify the Engineer immediately of any change or shall be subject 
to pay engineering fees as herein defined. 

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at no 

cost to the Contractor except as required for retests as defined in the Contract Documents. 
 

a.   The Engineer may check compaction of backfill and surfacing courses using 
Proctor information supplied by the Contractor. These tests are to determine if 
compaction requirements are being fulfilled in accordance with the Contract 
Documents.  It is ultimately the responsibility of the Contractor to insure that this 
level of compaction is constant and met in all locations.  
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6. ENGINEERING INTERPRETATIONS 
 
Timely engineering decisions on construction activities or results have an important bearing on 
the Contractor’s schedule.  When engineering interpretation affects a plan design or 
specifications change, it should be realized that more than 24 hours may be required to gain the 
necessary Owner participation in the decision process including time for formal change order 
preparation as required.

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any 
time prior to the expiration of the warranty period, shall be removed and replaced with work or 
materials which shall conform to the provisions of the Contract Documents.  Any material 
condemned or rejected shall be removed at once from the project site.  Failure on the part of the 
Engineer to condemn or reject bad or inferior work or to note nonconforming materials or 
equipment on the Contractors submittals shall not be construed to imply acceptance of such 
work.  The Owner shall reserve and retain all its rights and remedies at law against the 
Contractor and its Surety for correction of any and all latent defects discovered after the 
guarantee period. 
 
The Engineer will have the authority to reject work which does not conform to the Contract 
Documents and will provide the Owner with a list of defective work and nonconforming 
materials or equipment.  The Owner will then promptly provide the Contractor with the list of 
defective work on nonconforming materials or equipment. 
 
8. UTILITIES 
 
The exact locations of existing underground utilities that may conflict with the work are not 
precisely known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
8.1 Notification. The Contractor shall contact, in writing, all public and private utility 

companies that may have utilities that may be encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Engineer. During the 
course of construction, the Contractor shall keep the utility companies notified of 
any change in schedule or nature of work that differs from the original 
notification. 
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8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided by 
the utilities shall be preserved by the Contractor until actual excavation commences. All 
utility locations on the Drawings should be considered approximate and should be 
verified in the field by the Contractor. The Contractor shall also be responsible for 
locating all utilities that are not located on the Drawings. 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, and 

television utilities that require relocation will be the responsibility of the utility owner.  A 
request for extending the specified contract time will be considered if utility owners 
cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated by 

the public entities shall, unless otherwise specifically requested by the utility owner, be 
removed, relocated, supported or adjusted as required by the Contractor at the 
Contractor's expense. All such work shall be in accordance with these Specifications, or 
the Owner's Standard Specifications or written instructions when the work involved is not 
covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, 
unless otherwise specifically requested by the utility owner, be removed, relocated, 
supported or adjusted as required by the Contractor at the Contractor's expense. All work 
shall be in accordance with the utility owner's directions, or by methods recognized as 
being the standard of the industry when directions are not given by the owner of the 
utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 
construction activities. The Contractor shall hold the Owner and Engineer harmless from 
all actions resulting from his failure to properly protect utilities and private property. All 
damage to utilities shall be repaired at the Contractor's expense to the full satisfaction of 
the owner of the damaged utility or property. The Contractor shall provide the Owner 
with a letter from the owner of the damaged utility or property stating that it has been 
repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to existing 

buildings or structures in the vicinity of his work. In the event of such damages, he shall 
repair them to the satisfaction of the owner of the damaged structure at no cost to the 
Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, contact, 

or damage to overhead utilities, such as power lines, streetlights, telephone lines, 
television lines, poles, or other appurtenances during the course of construction of this 
project. 
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8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for 

buried gas lines exposed during trenching to prevent rupture in case of trench caving. 
 
8.10 Pavement Removal. Where trench excavation or structure excavation requires the 

removal of curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the 
pavement or concrete shall be cut in a straight line parallel to the edge of the excavation 
by use of a spade-bitted air hammer, concrete saw, colter wheel, or similar approved 
equipment to obtain a straight, square clean break. Pavement cuts shall be 2 feet wider 
than the actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution to 

protect and not disturb any survey marker or monuments, such as those that might be 
located at lot or block corners, property pins, intersection of street monuments or addition 
line demarcation. Such protection includes markings with flagged high lath and close 
supervision. No monuments shall be disturbed without prior approval of the Engineer. 
Any survey marker or monument disturbed by the Contractor during the construction of 
the project shall be replaced at no cost to the Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other utilities 
and services necessary for the performance of the work. All fees, charges, and other costs 
associated therewith shall be paid for by the Contractor. 

 
The Contract Plans show utility locations based on limited field observation and information 
provided to the Engineer by others.  The Engineer cannot guarantee their accuracy.  The 
Contractor shall immediately notify the Engineer of any discrepancies with utility locations as 
shown on the Contract Drawings and/or their bury depths that may in any way affect the intent of 
construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground 
utilities.  
 
9. CONSTRUCTION SAFETY 
 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including 
safety of all persons (including employees) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety 
provisions shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, 
state, county, and local laws, ordinances, codes, and regulations.  Where any of these are in 
conflict, the more stringent requirement shall be followed.  The Contractor’s failure to 
thoroughly familiarize himself with the aforementioned safety provisions shall not relieve him 
from compliance with the obligations and penalties set forth therein.  
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10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not specifically 

called out on the Plan Drawings, limit the construction disturbance to 10 feet when 
measured from the existing fence, or to the adjacent property line, whichever is less.  
Disturbance and equipment access beyond this limit is not allowed without the written 
approval of both, the Engineer and the owner of the affected property.  If so approved, 
disturbance beyond construction limits shall meet all requirements imposed by the 
landowner; this includes existing roads used and/or improved as well as the construction 
of new access roads.  Special construction, reclamation, or post-construction road ripping 
or other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner.  

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or approved 
access routes.  Such areas may require reclamation and revegetation operations, including 
grading to the original contours, top soiling with salvaged or imported topsoil, seeding, 
fertilizing, and mulching as specified herein.  Other areas that are disturbed by the 
Contractor's activities outside of the limits noted above will be considered as site damage 
or unapproved areas of disturbance subject to Repair and Replacement Quality as 
specified in the General Conditions.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or material 
storage. 

 
11. PROTECTION OF ADJACENT IMPROVMENTS 
 
Retain and protect all adjacent improvements not called for removal on the drawings.  Restore all 
damaged items to pre-existing condition. 
 
12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction 
limits prior to construction.  The Owner shall determine which trees are to be removed and 
which trees are to be preserved.  Construction of the fence must not, in the opinion of the 
Engineer, significantly damage the live tree’s root system or hinder it’s chances for survival.  
Reasonable variations from the plans, as determined by the Engineer, may be employed to ensure 
the survival of trees.  Dead trees are to be cut down and moved from the fence alignment and 
will be considered incidental to be included in other bid items.
 
13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the Engineer’s 
existing control and coordinate data for the project.  Dimensions and elevations indicated in 
layout of work shall be verified by the Contractor.  Discrepancies between Drawings, 
Specifications, and existing conditions shall be referred to the Engineer for adjustment before 
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work is performed.  The Engineer may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all construction 
staking for the project.  New fence shall be set as close to the existing alignment as practicable. 
 
No existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.   
 
The Contractor will be responsible for preserving and protecting the survey control until proper 
referencing by the Contractor has been completed.  Any survey control obliterated, removed, or 
otherwise lost during construction will be replaced at the Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will 
require replacement of such by a registered land surveyor at no cost to the owner. 
 
The Contractor is responsible for the location and elevation of all the construction contemplated 
by the Contract Documents. 
 
Prior to commencing work, the Contractor shall carefully compare and check all drawings, each 
with the other that in any way affects the location or elevation of the work to be executed by him, 
and should any discrepancy be found, he shall immediately report the same to the Engineer for 
verification and adjustment.  Any duplication of work made necessary by failure or neglect on 
his part to comply with this function shall be done at his sole expense. 
 
Original field notes, computations and other records take by the Contractor for the purpose of 
quantity and progress surveys shall be furnished promptly to the Engineer and shall be used to 
the extent necessary in determining the proper amount of payment due to the Contractor. 
 
These field notes, computations and other records shall be neat and orderly.  Field notes shall be 
complete and in a standard format approved by the Engineer.  Unless waived in each specific 
case, all quantity surveys made by the Contractor shall be made under the direct supervision of 
the Engineer. 
 
14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material necessary to complete the 
work.  The Contractor shall be responsible for meeting all transportation and environmental 
regulations as well as paying any royalties.  The Contractor shall provide the Engineer with 
written approvals of landowners from whom materials are to be obtained prior to approval. 
 
The Contractor may use materials from any source, and upon request shall provide the materials 
test results through representative samples and meet the Specifications.  Water for compaction 
efforts shall be supplied by the Contractor. 
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15. MATERIALS SALVAGE AND DISPOSAL 
 
If the Owner requests to salvage material removed from the project, notify the Owner within 24 
hours prior to delivery at a specific location approved by the Owner. 
 
Haul and waste all material to a legal site and obey all state, county, and local disposal 
restrictions and regulations. 
 
16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be paid for on a monthly basis providing invoices for said 
materials and equipment are presented to the Engineer, and such materials have been approved 
through the submittal process are stored and insured. 
 
17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for temporary traffic control devices and 
equipment as approved by the Owner. Contract drawings may show approved staging and 
stockpiling locations.  Notify Owner within 24 hours for approval of staging and stockpiling sites 
not shown on the contract drawings. 
 
18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 
19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the Owner 
reserves the right to shut down construction activities. 
 
20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches along the project throughout 
the construction period. 
 
21. CONSTRUCTION TRAFFIC CONTROL 
 
The contractor is responsible for providing safe construction and work zones within the project 
limits by implementing the rules, regulations, and practices of the Manual on Uniform Traffic 
Control Devices, current edition. 
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22. SANITARY FACILITIES 
 
On-site toilet facilities for employees of Contractor and Subcontractors shall be provided and 
maintained in a sanitary condition. 
 
23. RECORD DRAWINGS 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” 
showing field changes, as-built elevations, unusual conditions encountered during construction, 
and such other data as required to provide the Owner with an accurate “as constructed” set of 
record drawings.  The Contractor shall furnish the “Record Set” to the Engineer following the 
Final Inspection of the Project. 
  
The Contractor’s final estimate and final payment will not be processed until the “Record Set” of 
drawings are received and approved by the Engineer. 
 
24. PROPOSAL ITEM DESCRIPTIONS AND ESTIMATED QUANTITIES 
 
 BID SCHEDULE: 
 1. Mobilization/Demobilization//Bonding: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the transporting of equipment to and from the work site to 
construct the project to the lines and grades as noted in the specifications and 
drawings.  This bid item also includes bonding costs absorbed by the 
Contractor. 

 
 2. New Four-Wire Boundary Fence: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new four-wire boundary fencing as noted in 
the specifications and drawings. 

* Estimated Quantity: 
 24,850 linear feet 

 
 3. Fence Removal: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for removing three and four-strand barbed wire fence including T-
Posts, wooden brace panels and tree anchors. 

* Estimated Quantity: 
 22,700 linear feet 
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 4. Gate, Single Panel, 16’ Length (2”-6 Bar, 16 Gauge Tubing): 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new panel gate including gate supports and 
hardware, two single panel fence braces and galvanized chain as noted in the 
specifications and drawings. 

* Estimated Quantity: 
 1 each 

 
 5. Two-Post Brace Panels: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new two-post brace panels including supports 
and hardware, as noted in the specifications and drawings. 

* Estimated Quantity: 
 29 each 

 
 6. Three-Post Brace Panels: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new three-post brace panels including 
supports and hardware, as noted in the specifications and drawings. 

* Estimated Quantity: 
 12 each 

 
 7. Five-Post Corner Brace Panels: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new five-post corner brace panels including 
supports and hardware, as noted in the specifications and drawings. 

* Estimated Quantity: 
 12 each 

 
 8. Gate, Pedestrian, Single Panel, 6’ Length (2”-6 Bar, 16 Gauge Tubing): 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new panel gate including gate supports and 
hardware, two single panel fence braces, galvanized chain and step blocks as 
noted in the specifications and drawings. 

* Estimated Quantity: 
 1 each 

 
 9. Gate, Wire, 16’ Length: 

* Description:  This bid item includes all equipment, labor and associated work 
necessary for the installation of new wire gate including wire, stays, gate 
closure and hardware, two single panel fence braces and galvanized chain as 
noted in the specifications and drawings. 

* Estimated Quantity: 
 1 each 
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SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications: 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010, and all subsequent Addendum, are hereby incorporated by 
reference and made a part of this Contract. 
 
In the event of a discrepancy between the MPWSS Technical Specifications and the following 
Montana Fish, Wildlife & Parks Technical Specifications contained within this bound document, 
the following bound versions shall take precedence. 
 
Technical Specifications Bound Within this Document: 
 
Division 1 – General Requirements 

SECTION 01010 - Summary of Work 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 

 
Division 2 - Sitework 

SECTION 02112 - Removal of Existing Pavement, Concrete Curb, Sidewalk, 
Driveway and/or Structures 

SECTION 02810 - Fencing 
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SECTION 01010 

 
SUMMARY OF WORK 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.3 WORK SEQUENCE 
 
Add the following: 
 

E. Complete all work on, or before, October 14, 2016 for each Bid Schedule 
awarded. 
 

F. Install new fence prior to removing existing fence to accommodate potential 
livestock pasture on adjacent landowner parcels.  At the end of each work day, 
assure existing fence and/or new fence is secure to maintain livestock pasture on 
adjacent landowner parcels.             
 

 
END OF SECTION 01010 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
from the sites may not be returned to the sites again until it is thoroughly cleaned 
again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
 

4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 
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 50% of the amount bid for mobilization/demobilization when the Contractor has 
moved on-site and begun construction activities. 

 100% of the amount bid for mobilization/demobilization when 50% of the 
contract amount (exclusive mobilization/demobilization) has been completed. 

 
END OF SECTION 01450 

 

102



 
Ray Kuhn’s WMA Boundary Fence 

Section 01750 
Page 1 of 1 

SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed. 
 
For boundary fencing projects, do not disturb line-of-sight t-posts.  Leave all line-of-

sight t-posts in their original location. 
 

All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

END OF SECTION 01750 
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SECTION 02112 
 

REMOVAL OF EXISTING PAVEMENET, CONCRETE CURB, 
SIDEWALK, DRIVEWAY AND/OR STRUCTURES 

 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 
 A. Add the following: 
 

The work also consists of the removal, salvage, stockpile, and/or disposal of 
existing fence materials on private property and within, or near, the FWP WMA 
property boundary. 

 
PART 3  EXECUTION 
Add the following: 
 
3.2  EXISTING FENCE WIRE REMOVAL 
  

A. Remove and dispose all existing boundary fence wire at locations shown in the 
project drawings, or as directed by the Project Representative.  All removed fence 
wire material becomes property of the Contractor.  Dispose all removed fence 
wire material off the project site and obey all state, county, and local disposal 
restrictions and regulations.   

 
3.3  EXISTING FENCE T-POST REMOVAL AND/OR SALVAGE 
  

A. Remove and/or salvage all existing boundary fence metal T-posts at locations 
shown in the project drawings, or as directed by the Project Representative. 

 
 Salvage and stockpile metal T-posts, per FWP’s salvage criteria, at a location 

designated by the Project Representative.  T-post salvage criteria includes: 
 

o Straight and true, not bent or out of alignment (measured over entire 
length) 

o Less than 25% rusted surface area 
  

Non-salvaged T-posts become property of the Contractor.  Dispose all non-
salvageable T-posts off the project site and obey all state, county, and local 
disposal restrictions and regulations.  Non-salvageable T-posts may be used in 
deadman applications.    
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3.4  EXISTING FENCE WOOD POST REMOVAL 
  

A. For existing boundary fence non-treated wood posts on FWP property, remove wood 
posts and lay on ground, after all wire is completely removed.  Assure all wood posts 
dropped in place are on FWP property. 
 
For existing boundary fence treated wood posts on FWP property, remove wood 
posts dispose off the project site and obey all state, county, and local disposal 
restrictions and regulations.   
   
For existing boundary fence wood posts on private property, wood posts may remain 
in place, after all wire is completely removed.   

 
 
PART 4  MEASUREMENT AND PAYMENT 
Add the following: 
 
4.3A FENCE REMOVAL 

A. Fence removal will be measured and paid for by the linear foot (LNFT). 
 

END OF SECTION 02112 
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SECTION 02810 
 

FENCING 
 
Added Section. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 
 A. This work consists of Owner furnished and/or furnishing, erection, and placement of 

new fencing per the drawings and specifications.  
 
 
PART 2 PRODUCTS 
 
2.1 GENERAL 
 
 A. Barbed wire shall be zinc-coated, steel barbed wire meeting the requirements of 

ASTM A-121.  Breaking strength of strand wire shall be not less than 950 pounds.  
Barbs shall be uniformly spaced from 4 to 5 inches apart.  Minimum weight of zinc 
coating shall be Class I.  Wire shall consist of two twisted strands of 12 ½ gauge wire.  
"Red Brand"  and “OK Brand Premium” are examples of wire that meet ASTM A-
121.  Wire breaking strength and coating certification shall be provided to the 
Project Manager.  Install all wire on non-FWP owned parcel side of posts. 

 
 B. Barbless wire shall be two smooth twisted strands of 12 ½ gauge wire: zinc coated 

steel meeting requirements of ASTM A-121 or equal.  Breaking strength of a strand 
of wire shall be not less than 950 pounds, minimum weight of zinc coating shall be 
Class I.  Install all wire on non-FWP owned parcel side of posts. 

 
 C. Woven wire shall have metallic coating Type Z, Class 1 and be No. 12 ½ Grade 60, 

or, have metallic coating Type Z, Class 3 and be No 14 Grade 125.  All woven wire 
shall meet or exceed the requirements of ASTM A116.  Install all wire on non-FWP 
owned parcel side of posts. 

 
 D. Brace panel wire shall be barbless, smooth 9 gauge soft wire meeting requirements of 

ASTM A-641.  It will be used for constructing braces and panels, tying to anchors, 
etc. 

 
 E. Staples.  Wire staples of the barbed U-shaped type shall be used to fasten the wire 

fencing to the wooden posts.  They shall be not less than 9 gauge galvanized, 1-3/4 
inches long. 

 
 F. Nails.  Shall be 40 d common galvanized. 
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 G. Fence clips shall be not lighter than 12 ½ gauge, galvanized.  They shall be used to 

fasten the wire to metal posts. 
 
 H. Where designated, stays shall be 30” long twisted wire fence specifically 

manufactured for use as fence stays and made from #9 gauge galvanized smooth wire. 
 
 I. Metal Posts.  Metal posts shall meet the requirements of ASTM A-702 and be 

American manufactured.  Painting shall be in accordance with good manufacturing 
practice.  Same paint pattern shall be used throughout project site requiring 
installation of new metal posts.  Posts shall be 5½ feet long.  The metal shall be good 
commercial quality steel with maximum carbon content of 0.82%.  Posts shall be tee 
section and shall have corrugations, knobs, notches, holes, or studs so placed and 
constructed as to engauge a substantial number of fence line wires in proper position. 

 
Each line post shall have a steel anchor plate weighing not less than 0.67 pounds, 
tapered to facilitate driving and securely fastened in such a position that its top edge 
will be two to three inches below ground when the post is driven to the prescribed 
depth.  Post shall weigh 1.33 lbs. per L.F. of post. 

 
 J. Wood Posts and Brace Rail.  Posts and brace rail shall be made from western larch, 

lodgepole pine, ponderosa pine, or douglas-fir.  They shall have the bark removed, be 
well seasoned, sound, and straight-grained.  They shall be finished round.  Panel 
posts shall be 5 inch minimum diameter and 7 feet in length.  Line posts shall be 5 
inch minimum diameter and 7 feet in length, or as specified in the project drawings.  
All posts shall be treated with a solution conforming to AWPA standards.  
Penetration shall be at least ½ inch.  Post shall be fully treated.  Posts that are to be 
driven shall be tapered and treated. Brace rail shall be a minimum 4 inch diameter by 
8 feet long, or as specified in the project drawings.  All brace rail shall be fully treated 
conforming to AWPA standards.  Certification of AWPA treatment shall be 
provided to the Project Manager. 

 
 K. Wood Split Rails. Wooden split rails shall be made from western larch, lodgepole 

pine, ponderosa pine, or douglas-fir.  They shall have the bark removed, be well 
seasoned, sound, and straight-grained.  They shall be finished half round. Wood rails 
shall be 4½ inch minimum diameter and 8 feet in length.  All rails shall be treated 
with a solution conforming to AWPA standards.  Penetration shall be at least ½ inch.  
All wood rail shall be fully treated conforming to AWPA standards.  Certification of 
AWPA treatment shall be provided to the Project Manager.  Fasten rails to posts 
with 8” TimberLok® screws, or approved equal. 

 
 L. Brace Panels.  Brace panels shall be placed at corners, endpoints and when run 

exceeds 30 rods or 500 feet. Where the run requires a single brace, it shall be placed 
to split the difference when appropriate.  Brace panels shall be constructed as 
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depicted in drawings and shall provide for strong anchorage points and shall be 
aligned with fence line within a tolerance of 2 degrees. 

 
 M. Gates and Steel Panels.  Wire gates shall be 12' (minimum) in width, or as designated 

on the project drawings.  Gates shall be located in the field by the Engineer. 
 
  Where designated, wire gates and associated panels shall have the same number of 

strands of barbed wire as the fence line they are in, with a vertical spacing the same as 
the fence line they are in.  Wire gates 14' wide and less shall have 2 wood stays, and 
gates over 14' wide shall have 3 wood stays, equally spaced across the gate. Stays 
shall be minimum 2½" diameter treated wood, and shall be tall enough to support all 
the fence wires at the correct height. Each wire gate shall have a new single panel on 
each side and a mechanical over-center gate closer. Wire gates in jackleg fences shall 
have four strands of barbed wire.  Posts and brace rails shall be the same as specified 
for line fence panels and corners. 

 
Where designated, install pre-fabricated steel panel gates (various lengths) as shown 
on the project drawings.  Panel gates shall be powder coated brown or green in 
color, with 6-Bar, 2” diameter tubing, 16 gauge high tensile steel.  Provide 6”x8’ 
treated posts for each single panel brace on each side of panel gate.  Provide 
galvanized chain long enough to wrap around gate and adjacent brace panel for 
locking closure. 

 
 N. Stream Crossings.  Stream crossings shall be minimum 20’ wide and located 4’ 

minimum on each side of the top of stream bank.  Post and brace rail shall be the 
same as specified for line fence panels and corners.  Stream crossings shall have 5 
strands of smooth wire with a minimum of 6 metal stays per rod, spaced equally 
along the length of the PVC pipe described below. Stays shall be 30” long twisted 
wire specifically manufactured for use as fence stays and made from #9 gauge 
galvanized smooth wire.   

 
Extend stays down past bottom wire attached to posts, creating a hinge point to pass 
debris.  Thread bottom ends of stays though 1½” diameter PVC pipe suspended 
parallel to bottom wire.  Bottom wire to be 1 foot above water surface. 

 
Each stream crossing shall have a new single panel and mechanical over-center 
closure on each side. 

 
 O. Minor Drainage Channels are differentiated from depressions by having sandy gravel 

or cobble bottoms. Such channels may or may not have flowing water year round. 
Minor channels may be fenced over without a stream crossing gate at the discretion of 
the Project Manager. Such channels shall have NO POSTS placed in the channel, and 
posts on either side shall be equally spaced from the edge of the channel. PVC pipe 
shall be hung under the fence at the channel in the same manner as described in 
Stream Crossings, to prevent livestock passage. 
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 P. Deadmen anchors shall be used at grade depressions. They shall consist of a plate or 

disc of 10 gauge or thicker mild steel of 12-inch diameter.  A No. 5 rebar shall be 
welded in the center and a loop formed in the other end to accept the tie wire.  Rebar 
length shall be 30 inches after the loop is formed. 

 
Alternately, two steel fence posts may be driven in the ground at an angle such that 
the ends above the ground cross at the low point. Wire shall be securely attached to 
the two posts and used to anchor the fence. Duckbill anchors are also approved. Other 
anchor types may be accepted upon approval of the Engineer or Project Manager. 

 
Anchor wires shall be tied such that all wire is above the soil surface. No anchor wire 
shall be buried. If any part of the deadman projects out from the fence line above 
ground, it shall be cut off no more than 4" from the anchor wire attachment. No sharp 
edges shall remain on cut ends. 

 
PART 3 EXECUTION 
 
3.1 CLEARING AND GRUBBING  
 
 A. "Clearing" shall consist of the falling of trees greater than 3 inches diameter at chest 

height, delimbing them, and cutting into six-foot sections.  Clearing shall also include 
the disposal of stumps, brush, windfalls, limbs, sticks, piles of sawdust, rubbish, 
debris, vegetation, and other objectionable material occurring within the clearing 
limits or which interfere with excavation or embankment.   

 
 B. "Grubbing" shall consist of the removal from the ground and the disposal of roots, 

stumps, together with duff, matter, roots, and debris from the grubbing limits.   
 
 C. Construction methods for clearing and grubbing operations are as follows:  
 
  1. No stumps or roots shall remain more than 4 inches above the ground along the 

fence line. 
 
  2. Low hanging branches and unsound or unsightly branches on trees or shrubs 

designated to remain shall be removed as directed.  Branches of trees extending 
over the fence line shall be trimmed to give a clear height of 8 feet above the 
ground along the fence line.  Width of clearing for fence line shall be 4 feet. 

 
3.2 FENCE INSTALLATION 
 
 A. Post holes and excavations for footings and anchors shall be excavated on the lines 

established by the Engineer to the depths and cross-sections shown on the standard 
drawings.  All fence post hole excavations shall be on FWP property or easement, 
12” from the surveyed property boundary line, marker, or monument.  Do not 
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disturb any survey property corner monument or marker during fence installation.  
Leave all line-of-sight survey marker t-posts in place.  Remove all old fence posts left 
as an indication of the existing fence line that are not marked as line-of-sight survey 
markers (new T-posts with white tops).  

 
 B. Wooden posts may be driven when so prepared and any damaged posts shall be 

repaired or rejected at the discretion of the Project Manager. In all cases where posts 
are repaired, the damaged area or split shall be given two coats of preservative 
material approved by the Project Manager.  Posts shall be plumb when set.  All 
posthole filling and backfilling work shall be in six-inch layers and each layer shall be 
solidly tamped and compacted as it is placed. 

 
 C. Posts that are cut or trimmed for any valid reason shall be given two coats of 

preservative material approved by the Engineer.  Braces shall be securely nailed to 
terminal and brace posts.  Brace to post joint shall be coped or notched.  No square 
to round joint accepted. 

 
 D. Deadmen or anchors will be used at grade depressions or other places where the 

vertical space from the ground to the bottom fence wire has exceeded the design 
value within a one rod distance. 
 
In such situations where the bottom of the depression is an intermittent stream 
channel with a sandy gravel or cobble bottom or an active ditch, the depressions shall 
be treated as a Minor Drainage Channel. Such channels shall have NO POSTS 
PLACED IN THE CHANNEL, and posts on either side shall be equally spaced from 
the edge of the channel. PVC pipe shall be hung under the fence at the channel in the 
same manner as described in Stream Crossings, to prevent livestock passage. 

 
 E. Brace panels shall be installed at angle points, corners, gates, or wherever a break in 

the terrain occurs.  However, in no case shall brace panels be more than 30 rods or 
500 feet apart.  See Table 1 for brace panel installation requirements.  Brace wire 
shall be tight when twisted.  Double wrap the wire at brace post tie-off. Cross the 
braces with the end of the wires to be tied off.  Barbed wire fence wire shall be tied 
off at each brace. 

 
 F. Wood line posts shall be installed every tenth post (165 feet) or evenly spaced on 

runs longer than 15 rods (247 feet).  In no case shall a wooden line post be used as a 
substitute in a situation that would typically require a single, or double brace.   
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 Table 1.  Brace Panel Installation Requirements 

Panel Type No. of Panels Location Applications 
Horizontal Vertical 

Single 1 In Line, 
Each side of gates Constant Grade 

Double 2 Angle points < 90° Grade Breaks < 45°

Corner 4 90° Corners Grade Breaks > 45°
 
 G. All posts shall be plumb and solidly set in place after backfilling or driving has been 

completed. 
 
 H. Stretching by a motor vehicle will not be permitted; the power must be by or through 

a mechanical stretcher or device designed for such use. 
 
 I. Fence line shall be straight and square between corner points. 
 
 J. Fence clips shall be hooked and both ends twisted all the way around fence wire.     
 
 K. Tension shall be applied in accordance with wire manufacturer's recommendations. 
 
 L. Fence wire shall be wrapped around terminal posts and fastened to itself with at least 

four turns.  Fence wire, in general, shall be placed on the side of the post opposite the 
site but on curves shall be placed so the force is against the post.  At grade 
depressions and alignment angles, where stresses tending to pull posts from the 
ground are created, the wire fence shall be snubbed or guyed at the critical points by 
brace wire attached to each horizontal line of fence wire and the end of the combined 
strands being firmly attached to a "deadman" buried not less than two feet in the 
ground, or to an approved "anchor" at a point which will serve best to resist the pull 
of the wire fence.  "Deadmen" also may be fastened to posts.  Fence wire and brace 
wire shall be installed without nicks or significant abrasions.  Nicks or abrasions that 
may lead to pre-mature wire breaks shall be rejected by the Project Manager and 
replaced at no cost by the Contractor. 

 
 M. U-shaped staples shall be driven diagonally across the wood grain so that both points 

do not enter between the same grain. In depressions where wire up-lift occurs, staples 
shall be sloped slightly upward, against the pull of the wire.  On level ground and 
over knolls, staples shall be sloped slightly downward.  Wire shall be stapled tightly 
at corner, end, and pull posts.  In no case shall staples be driven so tight to limit 
future wire tensioning, or as to damage the wire. 

 
 N. A cross-fence, not the property of the Owner, shall not be fastened to the Owner's 

fence but shall be terminated, in a workmanlike manner, adjacent thereto. 
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 O. Upon completion, the fence shall be true to line and grade; all posts shall be vertical 
and firm and all wire shall be taut and the completed fence shall be completely 
acceptable in all respects. No openings shall be left that will permit stock to pass 
through the fence. 

 
 P. Exterior boundary fences shall have owner-supplied 4" x 12" boundary signs attached 

no more than 500 feet apart and 2 at every corner panel. Signs shall be securely 
fastened to posts, rails or between fence wires as determined by the Project Manager. 

 
Additional owner-supplied 12" x 18" aluminum signs shall be installed at all exterior 
gates and corners where designated by the Project Manager. The cost of installing 
such signs shall be subsidiary to the project and shall not constitute a pay item and 
shall be considered incidental thereto and no payment shall be made for it. 

 
 Q. Weed Control:  All equipment used during construction shall be thoroughly washed 

both inside, outside and underneath of all pickup boxes, trailers, trucks, etc. before 
entrance to the project area.  Vehicles used to commute to and from job site shall be 
kept clean so as not to transport weed seed to project area.  This cost shall be 
subsidiary to the project and shall not constitute a pay item and shall be considered 
incidental thereto and no payment shall be made for it. 

 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 BASIS OF MEASUREMENT 
 
 A. All types of fence will be measured by the linear foot (or rod) complete in place, on 

its actual alignment, inclusive of deadmen, and exclusive of braces, corners, gates 
and associated gate panels. The measurement will be made on the fence line along the 
ground, from end post to end post, less the length of gates and gate panels, the intent 
being to measure the actual length of fence in place. 

 
If it is necessary, in crossing depressions, to install a double section of fence, 
vertically, this extra section will be measured for payment. 

 
 B. Brace panels (single and double), corners and wildlife crossings will be measured on 

a per each basis for each type.  
 
 C. Gates will be measured on a per each basis, including 2 single panels. 
 
 D. Stream Crossings shall be paid as wire gates. 
 
 E. Deadmen anchors, minor drainage channels, tree anchors, and any line clearing 

required shall be subsidiary to the fence and shall not constitute pay items and 
shall be considered incidental to fence construction. 
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4.2 BASIS OF PAYMENT 
 
 A. All types of fence shall be paid for per foot (or rod) basis, measured as specified 

above, per bid item listed on the Proposal. 
 
 B. Brace panels (single and double), corners and wildlife crossings will be paid per each 

for each bid item listed on the Proposal.  
 
 C. Gates will be paid per each bid item listed on the Proposal. 
 
 D. Stream Crossings shall be paid as wire gates. 
.  
 

END OF SECTION 02810 
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